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HOQP PONG THI CONG
CONSTRUCTION CONTRACT

SO: i
No. ...coooiiiiainn.
Géithau: ..................
Package: ..................
Cong trinh: .................. Pia diém: ..................
Project: .................. Location: ..................

- Can ctr Luat Xay dung s6 16/2003/QH ngay 26/11/2003 ctia QH khoa XI ky hop thit 4 ¢
hiéu luc tir ngay 01/07/2004.

- Pursuant to Construction Law No. 16/2003/QH dated November 26, 2003 of the National
Assembly XI session 4, effective from July 1, 2004.

- Can ctr Nghi dinh s6 16/2005/ND-CP ngay 07/02/2005 ctia Chinh phii v& quéan 1y du an
dau tu xay dung cong trinh va cac qui dinh cta phap luat c6 lién quan.

- Pursuant to Decree No. 16/2005/ND-CP dated February 7, 2005 of the Government on
management of construction investment projects and related law provisions.

- Can ¢t Nghi dinh s6 15/2013/ND-CP ngay 06/02/2013 ctia Chinh phii vé quan 1y chat
lugng cong trinh xay dung

- Pursuant to Decision No. 15/2013/ND-CP dated February 6, 2013 of the Government on
quality management of construction works

- Can ¢t Nghi dinh s6 111/2006/ND-CP ngay 29/9/2006 ctia Chinh phi vé viéc huong dan
thi hanh Luat du thau va lya chon nha thau theo Luét Xay dung.
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- Pursuant to Decision No. 111/2006/ND-CP dated September 29, 2006 of the Government
providing guidance on implementation of the Bidding Law and selection of contractors
under the Construction Law.

- Can ¢t Nghi dinh s6 99/2007/ND-CP ngay 13/6/2007 ctia Chinh phu vé viéc quan 1y chi
phi dau tu xdy dung cong trinh.

- Pursuant to Decision No. 99/2007/ND-CP dated June 13, 2007 of the Government on
management of construction investment expenditures.

- Can ctr Thong tu s6 06/2007/TT-BXD do Bo X4y dung ban hanh ngay 25/7/2007 vé viéc
huéng dan hop dong trong hoat dong xay dung.

- Pursuant to Circular No. 06/2007/TT-BXD issued by the Ministry of Construction dated
July 25, 2007 providing guidance on contracts in construction activities.

- Can ¢ nhu cau va kha nang cta hai bén.

- Based on the needs and capabilities of the two parties.

Hop dong thi cong nay (“Hop dong”) duoc 1ap ngay .................. bo1 va gitra cac bén
sau day:

This construction contract (“Contract”) is made on ........................ by and between the
following parties:

BEN A (CHUDAU TU): civuvinninneieneinneenneeeneeeneennnen

PARTY A (OWNER): «...uueeieineeiineienaneeeeenseenansces

-Paidién: ... Chucvu: ..o

- Representative: ...........c.c.occccoveeveveveew.... Position: ..o
-0a it

S AAAIeSS: ... ooe e e e e e e e e e

S M SO UG e
S TAX COAE: ... e e e e e e e e e

D N thoal: .o
S PRONE: (oo e e e e e e e

LAl KNOAN: ...

S BANK QCCOUNT: ... oo e e e e e e e e e e e e e e e e e e e

Va
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And

BEN B (NHA THAU): c.uuvvvnnirineiiinernnneerneennneennn

PARTY B (CONTRACTOR): .....cuueeeeeeiinnneeneennsannseecennnn

-Paidién: ... Chlircvu: ..o,

- Representative: ...........c.ccoccccoveeveveevene... Position: ..o
-0a i o

S AAAIESS: ..o e e e e e e

FMA SO UG e
S TAX COAE: ... oo e e e e e e e e e e

DI thoal: ... e
S PRONE: ..o e e e e e e e e el

- Tal KNOAN: L. s
= Bank ACCOUNT: ... .......ccocoiee e e e e e e et e e e e e e

Chu dau tu va Nha thau co6 thé duge goi riéng ¢ day 1a mot “bén” va goi chung 1a “cac
bén”.

Owner and Contractor may be individually referred to herein as the “party’” and
collectively as the “parties”.

Ca hai bén dong y thoa thuan ky Hop dong voi nhitng diéu khoan cuy thé sau:
Both parties hereby agree to sign the Contract with the terms as follows:

PIEU 1: NOI DUNG CONG VIEC

ARTICLE 1: SCOPE OF WORK

Chu dau tu giao cho Nha thau thi cong goi thau ........... , thudc cong trinh ........... tai dia
chi........... , theo dling thiét ké duoc duyét va bao gia dinh kém, g@)m cac hang muc sau:
Owner assigns Contractor to execute the package of .............. , under the ..............
project, located at ............... , according to the approved design and quotation attached,
including the following work items:
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PIEU 2: GIA TRI HOP PONG

ARTICLE 2: CONTRACT VALUE

2.1 Gia tri Hop dong bao gom 10% thué gia tri gia ting
2.1 Contract value including 10% value added tax

- Gi4 tri Hop dong (theo bao gid ngdy ........... dinh kém theo Hop dong nay): ...........
VNP (Bing chif: ........... ).

- Contract value (according to the quotation dated ........... attached to this Contract):
VND ........... (In words: ........... ).

2.2 Gia tri Hop ddng sé dwoc diéu chinh ting hoic giam trong nhirng truwong hop sau:
2.2 Contract value shall be adjusted to increase or decrease in the following cases:

+ Khéi luong thay d6i do Chu dau tu thay doi thiét ké, hodc nhitng khoi lugng phai thuc
hién ma khong c6 trong bao gia. Cac khdi lugng nay phai dugc thong nhit ky vao bién ban
lam viéc gitra Nha thau va Chu dau tu.

+ There are changes in volume of work due to changes in the design documents of Owner,
or there is additional work to be performed but not included in the quotation. Such changes
in volume of work must be agreed upon by a signed record between Contractor and
Owner.

+ Céc khoi luong phét sinh da co trong bang béo gia thi duoc tinh nhu gia trong bang bao
gia.

+ The value of additional work with the unit price already quoted in the quotation shall be
calculated according to that unit price.

+ Néu khéi lwong phét sinh khong co trong bang bao gia thi hai bén s& ban bac thong nhat
don gia nay trudce khi thi cong (thoi gian che Cha dau tu thdng nhat don gid nay dugc cong
thém vao thoi gian thi cong).

+ If the unit price for the additional work is not included in the quotation, the two parties
shall discuss and agree on that unit price before such work is performed (the waiting time

for Owner to agree on that unit price shall be added to the completion time).

2.3 Gia tri thanh toan cong trinh

2.3 The settlement value of the project

Gia trj thanh todn cong trinh can ctr vao khoi luong thyc té thi cong va don gia trong bang
bao gia.
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The settlement value of the project shall be based on the actual volume of work performed
and the unit prices specified in the quotation.

PIEU 3: PHUONG THUC VA PIEU KIEN THANH TOAN

ARTICLE 3: PAYMENT METHODS AND CONDITIONS
3.1 Gia tri Hop dong duoc thanh toan bang chuyén khoan hodc tién mat trong nhiéu dot.
3.1 The Contract value shall be paid by bank transfer or cash in multiple payments.

- Dot I: Sau khi ky Hop dong Chu dau tu tam tng cho Nha thau 30% gia tri Hop dong

tuong u:ng ............. VND (bang chit: ............. ).

- The I* payment: After signing the Contract, Owner shall advance Contractor 30% of the
Contract value, equivalent to VND ............. (inwords: ............. ).

- Dot II: Sau khi van chuyén vat liéu chinh dén chan cong trinh va tién hanh thi cong lip
dung Chu dau tu tam tmg cho Nha thau 30% gia tri Hop dong twong tng: ............. VND
(bang chit: ............. ).

- The 2™ payment: After the main materials arrive at the project site and the Contractor’s
work starts, Owner shall advance Contractor 30% of the Contract value, equivalent to
VND ............. (inwords: ............. ).

- Dot I1I: Sau khi hoan thanh viéc thi cong ldp dung va duge Chu du tu nghiém thu (bao
gdm ca nghiém thu phan khéi luong phat sinh, néu c6), Chu dau tu tam tng cho Nha thau
35% gia tri Hop dong twong tng: ............. VND (bang chir: ............. ).

- The 3" payment: After the completion of Contractor’s work and Owner’s acceptance of
the work (including the additional work, if any), Owner shall advance Contractor 35% of
the Contract value, equivalent to VND ............. (inwords: ............. ).

- Dot IV: Chu dau tu thanh toan cho Nha thau 5% gia tri Hop dong con lai trong vong 15
ngay 1am viéc sau khi hét thoi gian bao hanh theo Diéu 7 hodc trong vong 5 ngdy lam viée
ké tir ngdy nhan dugc chirng thur bao 1anh khoan tién gitr lai cia ngan hang, tiy diéu kién
nao dén trudc.

- The 4" payment: Owner shall pay Contractor the remaining 5% of the Contract value
within 15 business days from the warranty period expiry according to Article 7 or within 5
business days from the receipt of a retention money guarantee, whichever comes first.

Sau 5 ngay lam viéc (khi hoan thanh xong timg giai doan) ma khong nhan dugc tién thanh
toan thi Nha thau c6 quyén nging thi cong, va Chii dau tu chiu phat 1% tong gia tri Hop
dong cho mdi ngay cham thanh toan nhung khong dugc qua 10 ngay. Moi thiét hai xdy ra
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Chu dau tu hoan toan chiu trach nhiém. Thoi gian nging thi cong nay duoc cong don vao
thoi gian hoan thanh cong trinh & Diéu 6 Hop dong.

After 5 business days upon each payment’s due date without receiving payment, Contractor
has the right to suspend the work, and Owner shall be fined 1% of the total Contract value
for each day of late payment but not more than 10 days. Any damage caused is solely
borne by Owner. This period of work suspension shall be added to the total period for
completion of the work at Article 6 of the Contract.

3.2 Chui dau tu thanh toan cho Nha thau gia tri quyét toan sau khi céng trinh hoan thanh
theo thoi han néu trén. Néu qua thoi han néu trén ma Chu dau tu khong thanh toan thi Chu
dau tu s& chiu 14i suat vay Ngan Hang 1.5%/thang cho gié tri con lai chua thanh toan.

3.2 Owner shall pay Contractor the final settlement value of the project within the above-
mentioned timeline after the work is completed and accepted. If Owner fails to do so,
Owner shall be subject to the interest rate of 1.5%/month for the overdue amount.

PIEU 4: CUNG UNG VAT TU VA THIET BI
ARTICLE 4: SUPPLY OF MATERIALS AND EQUIPMENT

4.1. Nha thau cung cip cac loai vat tu thiét bi dén chan cong trinh phai dam bao dung tiéu
chuan, chat luong, qui cach, chung loai... theo yéu cau cua hd so thiét ké ky thuat va diéu
kién ngan sach duoc duyét, bao gia ap dung cho cong trinh (D6i voi vat tu thiét bi 1a san
pham hoan chinh, phai con méi va nguyén dai nguyén kién. Dbi voi vat tu roi phai dam
bao ding chung loai nhu da duoc dé cap trong thiét ké va dugc Chu dau tu théng qua cho
vao cong trinh).

4.1. Contractor provides all kinds of equipment and materials to the project’s site in
compliance with standards, quality, specifications, categories required by the technical
design documents and the approved budget and quotation. (Materials and equipment
which are complete products must be brand new with intact packaging. Multi-part
materials must be the appropriate type as specified in the design and approved by Owner
for inclusion in the project.).

PIEU 5: NGHIEM THU VA BAN GIAO CONG TRINH
ARTICLE 5: ACCEPTANCE AND HANDOVER
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> Trén day la ban xem trwéc, chi thé hién 50% tai liéu.
> DAT MUA va thanh toan trén website
www.dichthuatsms.com dé& nhan file word day du.

> Nhiéu cach thanh toén: chuyén khoan, thé ngan hang, quét
méa QR, quét ma MoMo, ZaloPay, ShopeePay, ViettelPay...
> Lién hé 0934.436.040 (Zalo, Viber) néu ban can hé tro.
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